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   PART 1 
 
   PRELIMINARIES 
 
   A PRICING CONDITIONS AND INFORMATION 
 
   Pricing 
 
Entering 100 An individual price should be entered for each section of wall for 
Prices   which a cash column is provided; if any parts of the works required to 

complete the re-building is un-priced, it will be assumed that their 
cost has been included elsewhere in quote.  Allow in the quote for 
everything required and for all work and risks ascertainable by site 
inspection.  Enter legible figures preferably in black ink. 

 
Price  105 Include in the tender price for handing over the 
All-Inclusive   works clean, functional and complete. 
 
   Documentation 
 
Quote  115 The following documents are provided for pricing 
Package  purposes: 
 
   a) One copy of the brief specification  
      
Checking 125 Upon receipt of the document check that all information necessary 

for preparing the quote has been provided. Report any missing 
documents, pages or discrepancies to the C.A. 

 
Sub-  130 Ensure that all sub-contractors and suppliers, (whether 
Contracts  named or otherwise) and others responsible to the contractors are 

fully aware of the contract conditions. 
 
   Inspecting the Site 
 
Before  140 Inspect the site and ascertain all factors 
Quoting  affecting the execution of the Works and the areas and property 

adjacent to the site. 
 
   Pricing Procedures 
 
   150 Submit one fully and priced and totalled quotation. 
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   The Works.  
 
The Works 175 To repair full extent of boundary wall in matching materials and 

matching bond.  
 
   Clean and repair as specified the main lions gate entrance including 

brick repair, stone plinth and stone decorative features cleaning and 
repair. 

     
Location 180 The Works are situated along the St Margarets Road boundary wall of 

Richmond Lock Estate from a point adjacent to the corner of Kilmorey 
Road to the beginning of the entrance to Richmond Lock Surgery 
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Access  181 Access to the working area for pricing at any time.  
   
Local Authority 192 The contractor shall be responsible for issuing all 
   necessary notices, licences and liaising with the local authority 
   in connection with the works and paying all fees. 
 
   The above specifically includes any pavement suspensions and other 

traffic measures. 
   
Contract 195 JCT Minor Works 2016 – Refer to Appendices. 
      
 
  B PRELIMINARY AND GENERAL ITEMS 
 

850  Note:  Allow for preliminary and general costs (in addition to those 
 previously referred to in the contract conditions) for the management 
 and execution of the Works.  Temporary works include adapting and 
 maintaining as necessary and clearing away and making good when 
 no longer required.  Protection includes taking whatever means are 
 necessary to prevent damage and/or deterioration due to weather, 
 works activities or any other cause.  Comply with Acts, regulations, 
 byelaws and  any orders issued by those with authority over the  
       Works  (subject to the C.A's approval). 

 
   Employer’s Special Requirements 
 
Schedule of  
Condition 855 Before commencement on site, prepare and issue a photographic 

record of external areas used for storage of materials or waste and 
landscaped areas affected by the works. 

    
   Management of The Works 
 
Generally 860 Provide experienced on-site and off-site management and 

administration of the Works and all those engaged in the 
construction.   

  
Supervision 870 Co-ordinate and supervise all Works activities.  
 
Working 874 8.00 am to 5.00 pm, Monday to Friday.  Weekend 
Hours   and bank holiday working is not permitted without express 

permission. 
 
Health and  875 Comply with following:- 
Safety   Health & Safety At Work Act 1974 Management of Health & Safety at 

Work Regulations 1992  
   Provision and Use of Work Equipment Regulations 1992 
   Manual Handling Operations Regulations 1992 
   Workplace (Health & Safety & Welfare) Regulations 1992 
   Personal Protective Equipment at Work Regulations 1992 
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   COSHH Regulations 
   Noise at Work Regulations 
   Construction (Health, Safety and Welfare) Regulations 1996 
 
   Comply with the Construction (Design and Management) Regulations 

2015.   
    
   a) Insurance of Workpeople as required by statute (see also the 

contract conditions). 
 
   b) Everything necessary for the safety, health and welfare of all 

persons on the site  
 
   c) Allowances for all other labour expenses (i.e. if not allowed for 

elsewhere). 
 
Cleanliness 922 Keep the Works clean and tidy at all times.  Do not allow rubbish and 

debris to accumulate, cause obstructions or be a fire risk. 
 
   No rubbish is to be left on walkways or paths. 
 
   Prevention of Nuisance 
 
Noise  938 Keep noise down to as low a level as can be practicable.  
   No radios allowed. 
   Comply with BS 5228 Noise Control on Construction Sites. 
 
Keep    944 Prevent debris being deposited on the public 
Highways   highway and immediately remove any unavoidable 
Clean    deposits.  Pay any Local Authority charges for repairs etc. 
 
    Contractors Equipment and Facilities 
 
Note  948 The items listed below are those considered to be  
   normally required by a contractor; allow as  
   appropriate for these and any further items needed for the 

Contractor's proposed methods of undertaking the Works.   
   The siting of temporary buildings and storage areas etc, shall be in 

approved locations. 
 
Scaffolding  956 Provide means of access including ladders, mobile towers and 

platforms, safety rails etc. to allow works to be carried out safely.. 
    
Cleaning 984 Thoroughly clean the works on completion and leave fit for 

occupation and use by the employer. 
 
Handover 986 Upon completion: 
 
   a) Leave the Works clear of all materials. 
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   PART 2 
 
   MATERIALS & WORKMANSHIP 
 
   GENERAL REQUIREMENTS 
 
   Application of This Section 
 
Pricing  106 The cost of compliance with this section should be deemed to be included 

generally in Parts 1 and 3. 
 
   Terms and Definitions 
 
Approval 120 Approval or directions given by the Contract Administrator in writing.  

Unless otherwise specified in the written approval, is limited to the visual 
appearance of the work, materials or components involved and shall not 
relieve the contractor from compliance with specification. 

 
Provisional 185 A sum provided for the entire cost of anticipated 
Sum   work that cannot be properly drawn or described. 
 
   Supervision and Workmanship 
 
Generally 305 Undertake all work with skill and care in order to produce work fit for its 

intended purpose and of good quality. 
 
Safety  311 The safety of personnel on the site is beyond the scope of this   
   specification 
 
Craftsmanship 315 Undertake work by or under the direct supervision of operatives with 

suitable training, experience and competence.  Craftsmen shall undertake 
work requiring special skills.  Do not permit apprentices to work 
unsupervised. 

 
Standards of 320 Unless otherwise specified the standard of workmanship 
Workmanship  described in the relevant CP will be acceptable. 
 
   Tolerances 
 
Generally 335 Work within dimensional limits that are suited to the structural stability 

and final appearance of the Works. 
 
Code of 340 When tolerances are not specified, comply with the 
Practice  recommendations of BS 5606: 1990 Accuracy in Building 

 

   Care of the Works 
 
Protection 390 Protect the Works during construction and as portions 
Generally  reach completion, against any form of damage of deterioration.  Such 

protection shall include coverings, guard rails or other appropriate 
methods. 
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Masonry 395 For pricing purposes assume the brickwork is yellow stocks and red 

rubbers and allow £1,500.00/1000 supply only. 
    
Mortars  400 Natural lime mortar comprising St Astier pure natural hydraulic lime 

as Lambs Natural Lime pre-mixed mortar with NHL 5 lime from 
ground level to 300mm above and NHL 3.5 to other areas. 

 
   Before pointing or bedding in new brickwork, clean and remove all dust 

and loose material from joints and masonry, and adequately dampen 
dry or high suction surfaces. Pointing and building mortars should be 
finished the same day. Do not use in temperatures less than 5 ºC or 
over 30ºC. 

 
  405 Stone repair mortar to comprise matching stone aggregate with hydraulic 

lime binder. 
 
Re-pointing 410 Ensure mortar is removed from the top and bottom of the joints leaving 

a square-cut joint. Dust and debris must be removed from the joints 
using brushes and thoroughly rinsed with water so that no loose dry 
material is left. The masonry must be thoroughly dampened with a 
hosepipe with a spray nozzle or a pump-action water sprayer, before 
placing the mortar.  

   Once the repointing is underway protect it from wind, rain and strong 
sunlight. Particular care is required to avoid damage from frost when 
pointing has to be carried out in cold weather. Surfaces should be 
protected with ventilated covers. 

   A flush finish is required.  
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  PART 3 – SCHEDULE OF WORKS £ 

    

Access A Erect scaffold, working platforms, protected 
enclosures etc to allow access to working area and 
to maintain safety of operatives, the public and 
motor vehicles. 
 
Allow site welfare, storage and temporary services 
supplies. 
 
Assume water and power is available close to the 
Lions Gate entrance which will be the location for 
site facilities. 
 
Protect the public footpath from mortar droppings. 

 

    

 B Put in place all agreed suspensions of footpaths 
and traffic controls. 

 

    

Samples C Provide an initial sample panel of red heritage 
brickwork and lime mortar pointing for approval 
approx. 1m2. 
 
Provide sample of yellow heritage brick to match 
banding to lions gate entrance. 
 
Provide sample of stone repair mortar. 

 

    

Repointing D From pavement level to a height of 12no courses, 
rake out by hand all mortar to a min 20mm depth 
and repoint as described. 
 
Allow a provisional length of 150 lm 

 

    

Taking down 
and re-building 

E To top of wall: 
Take down brick on edge capping and 7no courses 
below and rebuild in matching brick.  
 
Allow a PC sum of £1,500.00/1000 for supply only 
 
Allow a provisional length of 53 lm  

 

    

Defective brick 
piers 

F Take down full height of brick pier (assume 25no 
courses) to foundation level or at least450mm 
below ground. 
Remove defective brickwork or snapped headers 
and rebuild in matching brick toothing into wall as 
work proceeds. 
 
Allow a PC sum of £1,500.00/1000 for supply only 
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Provisional quantity 3no piers 

    

Replacement 
bricks 

G Extra items E and F above 
 
Carefully cut/break out defective bricks and bed in 
new in lime mortar allow for pointing all round. 
 
Allow a PC sum for supply only of £1,500.00/1000 
 
Provisional quantity 3,000no bricks. 

 

    

Lions Gate 
Entrance 

H Remove all vegetation and clean brick, stone and 
statuary with water and detergent and nylon 
brush. Rinse on completion. Do not saturate 

 

    

 I Allow a provisional sum for minor sundry repairs to 
stone and brick plinth, brick replacement and 
pointing. 
 
Provisional sum £950.00 

 
 
 
 
950.00 

    

Cleaning J Brush clean all brickwork surfaces on completion 
and public footpath. 
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   PART 4    
 
   DAYWORKS AND CONTINGENCIES 
 
 
   DAYWORKS AND CONTINGENCIES AS FOLLOWS 
 
   The contractor is to extend the following Provisional Hours of 

Dayworks at an overall and complete rate to include all 
overheads, profit, incentive allowances.  Daywork approved prior 
to commencement will be priced at the following all-in rates with 
no further additions: 

 
 

          GROSS 
           RATE 
                £ 
 
   BRICKLAYER  Hr 
 
   MATERIALS AT INVOICED RATE 
   AND PRICES     
     
   ADD:   Profit    %  = 
 
   PLANT AT INVOICED RATES          
 
   ADD:  Profit %  = 
 
 
   GENERAL CONTINGENCY SUM   £5,000.00     
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                                         PART 5 
 
    COLLECTION     
 
    PART ONE     
 
    Pages 3 – 6    £ 
 
    PART THREE  
 
    Page  9-10    £ 
     
         
    PART FOUR 
     
    Page 11    £ 5,000.00 
                                 
      
 
 

    TOTAL            £ 
 

 

 

 

Name and address……………………………………………………………………………………….. 
 
…………………………………………………………………………………………………………………….. 

 
 
 
 



 

Richmond Lock Boundary Wall 13 

 
     
FORM OF TENDER 
 
I/We hereby render and agree to execute and complete all the works required to be performed in connection with 
the following:- 
 

REPAIRS TO BOUNDARY WALL  
 
at 
 
RICHMOND LOCK ESTATE 
ST MARGARETS ROAD 
TWICKENHAM 
 
For 
 
Nightingale Chancellors 
132 Sheen Road 
Richmond 
Surrey 
TW9 1UR 
 
 
in accordance with the Conditions of Contract and the Specification prepared by EBW Consultancy Ltd Ref: 8278 
dated June 2022 
 
for the sum of £……………………………………………………………………………… 
In words…………………………………………………………………………………………. 
 
I/We undertake to complete the works within ................ weeks of the commencement date. 
 
I/We undertake to enter into a Contract using the JCT Minor Works Form of Contract. 
 
Until the formal Agreement is prepared and executed, this Tender, together with your written acceptance thereof, 
shall constitute a binding Contract between the employer and yourselves, and will be fixed for the duration of the 
Contract, inclusive of the conditions contained within the Tender documents. 
 
This Tender is to remain open for 6 months from the date of return of Tender. 
 
I/We understand that the employer is not bound to accept the lowest or any tender which may be received. 
 
Signature                ........................................................................................ 
 
For and on behalf of  ........................................................................................ 
 
Address                  ........................................................................................ 
 
Date              ........................................................................................ 
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APPENDIX A 

 
 

 
 

THE CONTRACT  

    

Form of Contract 200 JCT MINOR WORKS BUILDING CONTRACT (MW 2016)   
 
JCT MINOR WORKS BUILDING CONTRACT. 
 
Requirement: Allow for the obligations, liabilities and services described 
therein against the headings following:  
 
THE RECITALS   
 
Whereas 
 
First  
 
The employer wishes to have the following works carried out: 
 
Repairs to boundary wall 
 
at: 
 
Richmond Lock Estate 
 
Under the direction of The Contract Administrator (See article 3) 
 
Second  
 
The employer has had the following documents prepared which show 
and describe the work to be done: 
 
Specification ref:8278   
 
Third  
 
The contractor has supplied the employer with a copy of the priced 
Contract Specification 
 
Fourth 
 
For the purposes of the Construction Industry Scheme (CIS) under the 
finance Act 2004, the status of the employer is, as at the Base Date, that 
stated in the Contract Particulars. 
 
Fifth 
 
For the purposes of the Construction (Design and Management) 
Regulations 2015 (the CDM Regulations) the status of the project 
comprises or includes the Works is stated in the Contract Particulars 
 
Sixth 
 
Framework agreement does not apply. 
 
Seventh 
 
Supplemental provisions apply. 
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THE ARTICLES  
 
1 – Contractors obligations 
 
The contractor shall carry out and complete the Works in accordance 
with the Contract Documents. 
 
2 – Contract Sum 
 
As set out in the contract documents. 
   
3 - Contract Administrator 
 

  EBW Consultancy Ltd.  
  20 Broom Hill 
  Stoke Poges 
  Buckinghamshire 
  SL2 4PU   

 
4 – Principal Designer 
 
The Principal Designer for the purposes of the CDM Regulations is the 
Contract Administrator. 
 
Or such replacement as the Employer at any time appoints to fulfil that 
role. 
 
5 – Principal Contractor 
 
The Principal Contractor for the purposes of the CDM Regulations is the 
contractor 
 
Or such replacement as the Employer at any time appoints to fulfil that 
role. 
    
6 – Adjudication 
 
RICS to adjudicate 
 
7 – Arbitration 
 
Does not apply 
 
8 – Legal Proceedings 
 
Refer to Contract 
 
CONTRACT PARTICULARS 
 
Fourth Recital and Schedule 2 - Base date 
Base date:  Date of tender submission. 
 
Fourth Recital and clause 4.2  
Construction industry scheme (CIS) 
Employer at the Base Date is not a 'contractor' for the purposes of the 
CIS. 
 
Fifth Recital CDM Regulations 
The project is: not notifiable 
 



 

Richmond Lock Boundary Wall 16 

Sixth Recital – Framework Agreement 
Does not apply  
 
Seventh Recital and Schedule 3 – Supplemental Provisions 
 
Collaborative Working: Does apply 
 
Health and Safety: Does apply 
 
Cost savings and value improvements: Does apply  
 
Sustainable developments and environmental considerations: Does not 
apply 
(If neither are stated, Paragraph 4 applies) 
 
Performance Indicators and Monitoring: Does not apply 
 
Notification and negotiation of disputes: Does not apply 
 
Article 7 - Arbitration 
Does not apply.  
 
Clause 2.2 - Commencement and Completion 
 
Date for Commencement of the Works: 
TBC 
 
Date for Completion: 
TBC 
  
Clause 2.8 - Liquidated damages 
At the rate of: 
£250.00 per calendar week or pro-rata thereto 
    
Clause 2.10 - Rectification period 
6 Months 
   
Clause 4.3 - Percentage of the total value of the work etc. 
Percentage: 95 per cent during the work 
    
Clause 4.4 - Percentage of the total amount to be paid to the 
Contractor 
Percentage: 97½ per cent at Practical Completion  
   
Clause 4.8.1 - Supply of documentation 
(Three Months unless stipulated otherwise) 
 
Clause 4.11 and Schedule 2 will be deleted.   
  
Clause 5.3.2 - Contractor's insurance - injury to persons or property 
Insurance cover (for any one occurrence or series of occurrences arising 
out of one event): Not less than £10,000,000.00   
  
Clauses 5.4A, 5.4B and 5.4C - Insurance of the works etc - alternative 
provisions 
Depending on the nature of works either: 

• Clause 5.4A (Works insurance by Contractor in Joint Names) 

• Clause 5.4B (Works and existing structures insurance by the 
Employer in Joint Names) 

• Clause 5.4C (Existing structures insurance by Employer in own 
name) 
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Insurance cover in this instance to be: 
Clause 5.4C applies.  
 
Clauses 5.4A.1 and 5.4B.1.2  
Percentage to cover professional fees 
Addition: 15% 
 
Clause 7.2 Adjudication 
The Adjudicator is: 
To be nominated by the Royal Institute of Chartered Surveyors 
Nominator of Adjudicator: President or a Vice president or Chairman or 
Vice Chairman of the: 
The Royal Institution of Chartered Surveyors 
    
Schedule 1 paragraph  
2.1 Arbitration 
Does not apply  
 
THE CONDITIONS  
  
Section 1: Definitions and Interpretation  
   
Section 2: Carrying out the Works  
   
Section 3: Control of the Works 
    
Section 4: Payment  
   
Section 5: Injury, Damage and Insurance  
   
Section 6: Termination 
    
Section 7: Settlement of Disputes 
    

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
    

 


